


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

3-5-19

 Brian D. Stacy, P.E.
 County Engineer

BID OPENING:
 FRIDAY, MARCH 1, 2019

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Puget Paving & Construction 10910 26th Avenue South Lakewood, WA 98499		(2) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(3) Tucci and Sons Inc 4224 Waller Road E Tacoma, WA 98443	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	42,000.00	42,000.00	45,000.00	45,000.00	40,000.40	40,000.40	IRREGULAR	
2	277	SY	Removing Cement Conc Sidewalk	30.00	8,310.00	35.00	9,695.00	50.00	13,850.00		
3	452	LF	Removing Cement Conc Curb and Gutter	20.00	9,040.00	25.00	11,300.00	40.00	18,080.00		
4	49	LF	Removing Cement Conc Curb	25.00	1,225.00	20.00	980.00	40.00	1,960.00		
5	100	SY	Removing Asphalt Conc Pavement	10.00	1,000.00	40.00	4,000.00	50.00	5,000.00		
6	7.7	HUND	Removing Raised Pavement Marker	650.00	5,005.00	100.00	770.00	65.00	500.50		
7	70	EACH	Removing Plastic Traffic Marking	80.00	5,600.00	25.00	1,750.00	1.00	70.00		
8	117	LF	Removing Plastic Line	4.50	526.50	5.00	585.00	1.00	117.00		
9	30	TON	Crushed Surfacing Base Course	20.00	600.00	60.00	1,800.00	30.00	900.00		
10	12,145	SY	Planing Bituminous Pavement	5.00	60,725.00	4.00	48,580.00	3.13	38,013.85		
11	1,445	TON	HMA CL 1/2 IN PG 58H-22	80.00	115,600.00	87.00	125,715.00	84.55	122,174.75		
12	2,170	DOL	Compaction Price Adjustment	CALC 1.00	2,170.00	1.00	2,170.00	1.00	2,170.00		
13	1,825	DOL	Asphalt Cost Price Adjustment	CALC 1.00	1,825.00	1.00	1,825.00	1.00	1,825.00		
14	4	DAY	ESC Lead	100.00	400.00	200.00	800.00	100.00	400.00		
15	12	EACH	Inlet Protection	85.00	1,020.00	50.00	600.00	100.00	1,200.00		
16	1,000	DOL	Erosion/Water Pollution Control	EST 1.00	1,000.00	1.00	1,000.00	1.00	1,000.00		
17	25	SY	Seeding and Fertilizing By Hand	20.00	500.00	20.00	500.00	21.00	525.00		
18	25	SY	Topsoil Type C	20.00	500.00	20.00	500.00	21.00	525.00		
19	453	LF	Cement Conc Traffic Curb and Gutter	40.00	18,120.00	30.00	13,590.00	32.50	14,722.50		
20	47	LF	Cement Conc Pedestrian Curb	50.00	2,350.00	42.00	1,974.00	46.50	2,185.50		
21	75	LF	Paint Line	1.50	112.50	13.00	975.00	15.00	1,125.00		
22	5,016	LF	Plastic Line	1.50	7,524.00	1.30	6,520.80	1.50	7,524.00		
23	3,115	LF	Profiled Plastic Line	2.00	6,230.00	2.05	6,385.75	2.00	6,230.00		
24	75	LF	Painted Wide Lane Line	1.50	112.50	1.65	123.75	2.00	150.00		
25	261	LF	Profiled Plastic Wide Lane Line	4.75	1,239.75	7.40	1,931.40	7.50	1,957.50		
26	738	SF	Plastic Crosswalk Line	9.00	6,642.00	19.00	14,022.00	20.00	14,760.00		
27	117	LF	Plastic Stop Line	14.00	1,638.00	19.00	2,223.00	20.00	2,340.00		

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Puget Paving & Construction 10910 26th Avenue South Lakewood, WA 98499		(2) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(3) Tucci and Sons Inc 4224 Waller Road E Tacoma, WA 98443	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
28	18	EACH	Plastic Traffic Arrow	275.00	4,950.00	215.00	3,870.00	250.00	4,500.00		
29	3.8	HUND	Raised Pavement Marker Type 1	550.00	2,090.00	850.00	3,230.00	900.00	3,420.00		
30	1.1	HUND	Raised Pavement Marker Type 2	650.00	715.00	850.00	935.00	900.00	990.00		
31	6,300	LF	Temporary Pavement Marking Short Duratio	0.80	5,040.00	0.25	1,575.00	0.20	1,260.00		
32	LUMP SUM		Vehicle Video Detection System	50,568.00	50,568.00	42,000.00	42,000.00	50,000.00	50,000.00		
33	4	EACH	Adjust Junction Box	600.00	2,400.00	1,000.00	4,000.00	1,200.00	4,800.00		
34	LUMP SUM		Permanenent Signing	1,000.00	1,000.00	2,500.00	2,500.00	1,350.00	1,350.00		
35	240	HR	Portable Changeable Message Sign	7.00	1,680.00	6.00	1,440.00	5.00	1,200.00		
36	LUMP SUM		Other Temporary Traffic Control	2,000.00	2,000.00	3,000.00	3,000.00	5,000.00	5,000.00		
37	260	HR	Flaggers	55.00	14,300.00	55.00	14,300.00	63.00	16,380.00		
38	24	HR	Other Traffic Control Labor	60.00	1,440.00	60.00	1,440.00	65.00	1,560.00		
39	LUMP SUM		Traffic Control Supervisor	4,800.00	4,800.00	21,000.00	21,000.00	34,000.00	34,000.00		
40	89	SF	Construction Signs Class A	20.00	1,780.00	20.00	1,780.00	26.00	2,314.00		
41	9	MGAL	Water	1.00	9.00	1.00	9.00	1.00	9.00		
42	94	SY	Cement Conc Sidewalk	70.00	6,580.00	63.00	5,922.00	69.50	6,533.00		
43	12	EACH	Cement Conc Curb Ramp Type 2 PC	2,500.00	30,000.00	1,650.00	19,800.00	1,800.00	21,600.00		
44	2	EACH	Cement Conc Curb Ramp Type 3 PC	2,500.00	5,000.00	1,650.00	3,300.00	1,800.00	3,600.00		
45	7	EACH	Adjust Existing Sanitary Sewer Structure	1,700.00	11,900.00	800.00	5,600.00	1,200.00	8,400.00		
46	5	EACH	Adjust Catch Basin	1,000.00	5,000.00	800.00	4,000.00	800.00	4,000.00		
47	1,000	DOL	Roadside Cleanup	EST	1,000.00	1.00	1,000.00	1.00	1,000.00		
48	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	2,500.00	2,500.00	3,000.00	3,000.00		
49	5,000	DOL	Minor Change	EST	5,000.00	1.00	5,000.00	1.00	5,000.00		
50	LUMP SUM		SPCC Plan	500.00	500.00	250.00	250.00	100.00	100.00		
51	LUMP SUM		FDC Plan	500.00	500.00	250.00	250.00	100.00	100.00		
					<u>460,267.25</u>		<u>454,016.70</u>		<u>479,422.00</u>		