


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

5-22-17  
  
 Brian D. Stacy, P.E.  
 County Engineer

BID OPENING:  
 FRIDAY, MAY 19, 2017

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate UNIT PRICE	AMOUNT	(1) Apply A Line Inc. 175 Roy Road SW Bldg C Pacific, WA 98047		(2) Specialized Pavement Marking Inc. 11095 SW Industrial Way Tualatin, OR 97062		(3) DeAngelo Brothers LLC 100 North Conahan Dr. Hazleton, PA 18201	
						UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>GROUP 1 - SPANAWAY LOOP ROAD SOUTH</b>											
1	LUMP SUM		Mobilization	11,500.00	11,500.00	5,000.00	5,000.00	2,500.00	2,500.00	5,000.00	5,000.00
3	1,370 SY		High Friction Surface Treatment	45.00	61,650.00	24.65	33,770.50	35.00	47,950.00	35.00	47,950.00
7	LUMP SUM		Permanent Signing	2,000.00	2,000.00	1,200.00	1,200.00	175.00	175.00	5,500.00	5,500.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	12.00	1,728.00	30.00	4,320.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	6,500.00	6,500.00	3,000.00	3,000.00	2,500.00	2,500.00
10	32 HR		Flaggers	55.00	1,760.00	65.00	2,080.00	55.00	1,760.00	55.00	1,760.00
11	4 HR		Other Traffic Control Labor	55.00	220.00	65.00	260.00	100.00	400.00	55.00	220.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	750.00	750.00	2,000.00	2,000.00	800.00	800.00
13	LUMP SUM		Trimming and Cleanup	2,000.00	2,000.00	1,200.00	1,200.00	500.00	500.00	500.00	500.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
16	LUMP SUM		SPPC Plan	750.00	750.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
<b>Group 1 Total:</b>					<u>87,888.00</u>		<u>55,888.50</u>		<u>64,205.00</u>		<u>67,138.00</u>
<b>GROUP 2 - 9th STREET EAST</b>											
1	LUMP SUM		Mobilization	7,300.00	7,300.00	5,500.00	5,500.00	2,500.00	2,500.00	5,000.00	5,000.00
2	0.07 HUND		Removing Raised Pavement Marker	1,000.00	70.00	1,200.00	84.00	1,000.00	70.00	5,000.00	350.00
3	695 SY		High Friction Surface Treatment	45.00	31,275.00	24.65	17,131.75	35.00	24,325.00	35.00	24,325.00
4	500 LF		Paint Line	7.00	3,500.00	1.00	500.00	3.00	1,500.00	4.00	2,000.00
5	250 LF		Centerline Rumble Strip	3.00	750.00	7.50	1,875.00	10.00	2,500.00	18.00	4,500.00
6	0.07 HUND		Raised Pavement Marker Type 2	1,000.00	70.00	2,500.00	175.00	1,000.00	70.00	3,000.00	210.00
7	LUMP SUM		Permanent Signing	2,000.00	2,000.00	1,000.00	1,000.00	175.00	175.00	4,200.00	4,200.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	12.00	1,728.00	30.00	4,320.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	4,500.00	4,500.00	3,000.00	3,000.00	2,500.00	2,500.00
10	16 HR		Flaggers	55.00	880.00	65.00	1,040.00	55.00	880.00	55.00	880.00

HSIP- High Friction Surface Treatment - Various Locations/CRP 5856

ITEM NO.	QUANTITY	UNIT	ITEM	EST	Engineer's Estimate		(1) Apply A Line Inc. 175 Roy Road SW Bldg C Pacific, WA 98047		(2) Specialized Pavement Marking Inc. 11095 SW Industrial Way Tualatin, OR 97062		(3) DeAngelo Brothers LLC 100 North Conahan Dr. Hazleton, PA 18201	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
11	2	HR	Other Traffic Control Labor		55.00	110.00	65.00	130.00	100.00	200.00	55.00	110.00
12	LUMP	SUM	Traffic Control Supervisor		4,000.00	4,000.00	750.00	750.00	1,000.00	1,000.00	800.00	800.00
13	LUMP	SUM	Trimming and Cleanup		1,000.00	1,000.00	1,200.00	1,200.00	500.00	500.00	500.00	500.00
14	1,000	DOL	Minor Change	EST	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
15	LUMP	SUM	FDC Plan		500.00	500.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
16	LUMP	SUM	SPCC Plan		750.00	750.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
<b>Group 2 Total:</b>						<u>55,713.00</u>		<u>39,013.75</u>		<u>42,640.00</u>		<u>48,283.00</u>
<b>GROUP 3 - 12TH STREET EAST/210TH AVENUE EAST</b>												
1	LUMP	SUM	Mobilization		5,500.00	5,500.00	5,000.00	5,000.00	2,500.00	2,500.00	5,000.00	5,000.00
3	514	SY	High Friction Surface Treatment		45.00	23,130.00	24.65	12,670.10	35.00	17,990.00	35.00	17,990.00
7	LUMP	SUM	Permanent Signing		2,500.00	2,500.00	1,000.00	1,000.00	175.00	175.00	7,700.00	7,700.00
8	144	HR	Portable Changeable Message Sign		7.00	1,008.00	12.00	1,728.00	30.00	4,320.00	7.00	1,008.00
9	LUMP	SUM	Other Temporary Traffic Control		1,500.00	1,500.00	6,500.00	6,500.00	3,000.00	3,000.00	2,500.00	2,500.00
10	16	HR	Flaggers		55.00	880.00	65.00	1,040.00	55.00	880.00	55.00	880.00
11	2	HR	Other Traffic Control Labor		55.00	110.00	65.00	130.00	100.00	200.00	55.00	110.00
12	LUMP	SUM	Traffic Control Supervisor		4,000.00	4,000.00	1,500.00	1,500.00	1,500.00	1,500.00	800.00	800.00
13	LUMP	SUM	Trimming and Cleanup		1,000.00	1,000.00	1,200.00	1,200.00	500.00	500.00	500.00	500.00
14	1,000	DOL	Minor Change	EST	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
15	LUMP	SUM	FDC Plan		500.00	500.00	1,200.00	1,200.00	125.00	125.00	450.00	450.00
16	LUMP	SUM	SPCC Plan		750.00	750.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
<b>Group 3 Total:</b>						<u>41,878.00</u>		<u>34,168.10</u>		<u>32,490.00</u>		<u>38,388.00</u>
<b>GROUP 4 - 110TH AVENUE EAST/122ND STREET EAST</b>												
1	LUMP	SUM	Mobilization		6,600.00	6,600.00	5,500.00	5,500.00	2,500.00	2,500.00	5,000.00	5,000.00
2	0.06	HUND	Removing Raised Pavement Marker		1,000.00	60.00	1,200.00	72.00	1,500.00	90.00	5,000.00	300.00
3	609	SY	High Friction Surface Treatment		45.00	27,405.00	24.65	15,011.85	35.00	21,315.00	35.00	21,315.00
4	430	LF	Paint Line		7.00	3,010.00	0.75	322.50	3.00	1,290.00	3.00	1,290.00
5	215	LF	Centerline Rumble Strip		3.00	645.00	7.50	1,612.50	10.00	2,150.00	18.00	3,870.00
6	0.06	HUND	Raised Pavement Marker Type 2		1,000.00	60.00	2,500.00	150.00	1,500.00	90.00	3,000.00	180.00
7	LUMP	SUM	Permanent Signing		2,500.00	2,500.00	1,000.00	1,000.00	175.00	175.00	8,500.00	8,500.00
8	144	HR	Portable Changeable Message Sign		7.00	1,008.00	12.00	1,728.00	30.00	4,320.00	7.00	1,008.00
9	LUMP	SUM	Other Temporary Traffic Control		1,500.00	1,500.00	7,500.00	7,500.00	3,000.00	3,000.00	2,500.00	2,500.00
10	16	HR	Flaggers		55.00	880.00	65.00	1,040.00	55.00	880.00	55.00	880.00
11	2	HR	Other Traffic Control Labor		55.00	110.00	65.00	130.00	100.00	200.00	55.00	110.00

HSIP- High Friction Surface Treatment - Various Locations/CRP 5856

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Apply A Line Inc. 175 Roy Road SW Bldg C Pacific, WA 98047		(2) Specialized Pavement Marking Inc. 11095 SW Industrial Way Tualatin, OR 97062		(3) DeAngelo Brothers LLC 100 North Conahan Dr. Hazleton, PA 18201	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	750.00	750.00	1,500.00	1,500.00	800.00	800.00
13	LUMP SUM		Trimming and Cleanup	750.00	750.00	1,200.00	1,200.00	500.00	500.00	500.00	500.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	1,200.00	1,200.00	125.00	125.00	450.00	450.00
16	LUMP SUM		SPCC Plan	750.00	750.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
<b>Group 4 Total:</b>					<u>50,778.00</u>		<u>39,416.85</u>		<u>39,435.00</u>		<u>48,153.00</u>
<b>GROUP 5 - ORTING KAPOWSIN HIGHWAY EAST</b>											
1	LUMP SUM		Mobilization	29,700.00	29,700.00	5,500.00	5,500.00	2,500.00	2,500.00	5,000.00	5,000.00
3	3,895 SY		High Friction Surface Treatment	45.00	175,275.00	24.65	96,011.75	35.00	136,325.00	35.00	136,325.00
7	LUMP SUM		Permanent Signing	6,000.00	6,000.00	1,000.00	1,000.00	175.00	175.00	7,500.00	7,500.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	12.00	1,728.00	30.00	4,320.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	7,500.00	7,500.00	6,500.00	6,500.00	2,500.00	2,500.00
10	64 HR		Flaggers	55.00	3,520.00	65.00	4,160.00	55.00	3,520.00	55.00	3,520.00
11	8 HR		Other Traffic Control Labor	55.00	440.00	65.00	520.00	100.00	800.00	55.00	440.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	3,000.00	3,000.00	2,000.00	2,000.00	800.00	800.00
13	LUMP SUM		Trimming and Cleanup	4,000.00	4,000.00	1,200.00	1,200.00	500.00	500.00	500.00	500.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
16	LUMP SUM		SPCC Plan	750.00	750.00	1,200.00	1,200.00	300.00	300.00	450.00	450.00
<b>Group 5 Total:</b>					<u>227,693.00</u>		<u>124,019.75</u>		<u>158,240.00</u>		<u>159,493.00</u>
<b>PROJECT TOTAL:</b>					<u>463,950.00</u>		<u>292,506.95</u>		<u>337,010.00</u>		<u>361,455.00</u>

BID OPENING:  
FRIDAY, MAY 19, 2017

(4)  
American Civil Constructors  
West Coast LLC  
2990 Bay Vista Court Ste. D  
Benicia, CA 94510

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(4)	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>GROUP 1 - SPANAWAY LOOP ROAD SOUTH</b>							
1	LUMP SUM		Mobilization	11,500.00	11,500.00	9,000.00	9,000.00
3	1,370 SY		High Friction Surface Treatment	45.00	61,650.00	42.00	57,540.00
7	LUMP SUM		Permanent Signing	2,000.00	2,000.00	4,900.00	4,900.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	300.00	300.00
10	32 HR		Flaggers	55.00	1,760.00	52.50	1,680.00
11	4 HR		Other Traffic Control Labor	55.00	220.00	52.50	210.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	988.00	988.00
13	LUMP SUM		Trimming and Cleanup	2,000.00	2,000.00	1,000.00	1,000.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	500.00	500.00
16	LUMP SUM		SPCC Plan	750.00	750.00	500.00	500.00
<b>Group 1 Total:</b>					<u>87,888.00</u>		<u>78,626.00</u>
<b>GROUP 2 - 9th STREET EAST</b>							
1	LUMP SUM		Mobilization	7,300.00	7,300.00	9,000.00	9,000.00
2	0.07 HUND		Removing Raised Pavement Marker	1,000.00	70.00	3,000.00	210.00
3	695 SY		High Friction Surface Treatment	45.00	31,275.00	42.00	29,190.00
4	500 LF		Paint Line	7.00	3,500.00	2.00	1,000.00
5	250 LF		Centerline Rumble Strip	3.00	750.00	25.00	6,250.00
6	0.07 HUND		Raised Pavement Marker Type 2	1,000.00	70.00	2,344.00	164.08
7	LUMP SUM		Permanent Signing	2,000.00	2,000.00	3,799.00	3,799.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	300.00	300.00
10	16 HR		Flaggers	55.00	880.00	52.50	840.00

(4)  
 American Civil Constructors  
 West Coast LLC  
 2990 Bay Vista Court Ste. D  
 Benicia, CA 94510

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate			
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
11	2	HR	Other Traffic Control Labor	55.00	110.00	52.50	105.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	988.00	988.00
13	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,000.00	1,000.00
14	1,000	DOL	Minor Change	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	500.00	500.00
16	LUMP SUM		SPCC Plan	750.00	750.00	500.00	500.00
<b>Group 2 Total:</b>					<u>55,713.00</u>		<u>55,854.08</u>

**GROUP 3 - 12TH STREET EAST/210TH AVENUE EAST**

1	LUMP SUM		Mobilization	5,500.00	5,500.00	9,000.00	9,000.00
3	514	SY	High Friction Surface Treatment	45.00	23,130.00	42.00	21,588.00
7	LUMP SUM		Permanent Signing	2,500.00	2,500.00	7,000.00	7,000.00
8	144	HR	Portable Changeable Message Sign	7.00	1,008.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	300.00	300.00
10	16	HR	Flaggers	55.00	880.00	52.50	840.00
11	2	HR	Other Traffic Control Labor	55.00	110.00	52.50	105.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	988.00	988.00
13	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,000.00	1,000.00
14	1,000	DOL	Minor Change	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	500.00	500.00
16	LUMP SUM		SPCC Plan	750.00	750.00	500.00	500.00
<b>Group 3 Total:</b>					<u>41,878.00</u>		<u>43,829.00</u>

**GROUP 4 - 110TH AVENUE EAST/122ND STREET EAST**

1	LUMP SUM		Mobilization	6,600.00	6,600.00	9,000.00	9,000.00
2	0.06	HUND	Removing Raised Pavement Marker	1,000.00	60.00	3,000.00	180.00
3	609	SY	High Friction Surface Treatment	45.00	27,405.00	42.00	25,578.00
4	430	LF	Paint Line	7.00	3,010.00	2.00	860.00
5	215	LF	Centerline Rumble Strip	3.00	645.00	25.00	5,375.00
6	0.06	HUND	Raised Pavement Marker Type 2	1,000.00	60.00	2,344.00	140.64
7	LUMP SUM		Permanent Signing	2,500.00	2,500.00	7,700.00	7,700.00
8	144	HR	Portable Changeable Message Sign	7.00	1,008.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	300.00	300.00
10	16	HR	Flaggers	55.00	880.00	52.50	840.00
11	2	HR	Other Traffic Control Labor	55.00	110.00	52.50	105.00

(4)  
 American Civil Constructors  
 West Coast LLC  
 2990 Bay Vista Court Ste. D  
 Benicia, CA 94510

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate			
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	988.00	988.00
13	LUMP SUM		Trimming and Cleanup	750.00	750.00	1,000.00	1,000.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	500.00	500.00
16	LUMP SUM		SPCC Plan	750.00	750.00	500.00	500.00
<b>Group 4 Total:</b>					<u>50,778.00</u>		<u>55,074.64</u>
<b>GROUP 5 - ORTING KAPOWSIN HIGHWAY EAST</b>							
1	LUMP SUM		Mobilization	29,700.00	29,700.00	9,000.00	9,000.00
3	3,895 SY		High Friction Surface Treatment	45.00	175,275.00	37.00	144,115.00
7	LUMP SUM		Permanent Signing	6,000.00	6,000.00	6,900.00	6,900.00
8	144 HR		Portable Changeable Message Sign	7.00	1,008.00	7.00	1,008.00
9	LUMP SUM		Other Temporary Traffic Control	1,500.00	1,500.00	300.00	300.00
10	64 HR		Flaggers	55.00	3,520.00	52.50	3,360.00
11	8 HR		Other Traffic Control Labor	55.00	440.00	52.50	420.00
12	LUMP SUM		Traffic Control Supervisor	4,000.00	4,000.00	988.00	988.00
13	LUMP SUM		Trimming and Cleanup	4,000.00	4,000.00	1,000.00	1,000.00
14	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00
15	LUMP SUM		FDC Plan	500.00	500.00	500.00	500.00
16	LUMP SUM		SPCC Plan	750.00	750.00	500.00	500.00
<b>Group 5 Total:</b>					<u>227,693.00</u>		<u>169,091.00</u>
<b>PROJECT TOTAL:</b>					<u>463,950.00</u>		<u>402,474.72</u>