


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

9-7-17  
  
 Brian D. Stacy, P.E.  
 County Engineer

BID OPENING:  
 FRIDAY, September 1, 2017

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Miles Resources LLC 400 Valley Avenue NE Puyallup, WA 98372		(2) Tucci & Sons Inc 4224 Waller Road E Tacoma, WA 98443		(3) Icon Materials 1508 Valentine Avenue SE Pacific, WA 98047	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	38,100.00	38,100.00	34,000.00	34,000.00	9,000.00	9,000.00	15,000.00	15,000.00
2	LUMP SUM		Removal of Structures and Obstructions	1,000.00	1,000.00	1,500.00	1,500.00	3,000.00	3,000.00	500.00	500.00
3	LUMP SUM		Clearing and Grubbing	2,000.00	2,000.00	2,700.00	2,700.00	2,000.00	2,000.00	15,000.00	15,000.00
4	LUMP SUM		Trail Preparation	30,000.00	30,000.00	21,676.50	21,676.50	28,000.00	28,000.00	23,500.00	23,500.00
5	2,200 TON		Crushed Surfacing Base Course	30.00	66,000.00	26.00	57,200.00	31.50	69,300.00	28.00	61,600.00
6	650 TON		HMA CI 1/2 In PG 64-22	150.00	97,500.00	73.00	47,450.00	90.00	58,500.00	110.00	71,500.00
7	3,678 SY		Soil Residual Herbicide	0.30	1,103.40	0.21	772.38	1.00	3,678.00	3.00	11,034.00
8	5 DAY		ESC Lead	150.00	750.00	763.50	3,817.50	200.00	1,000.00	300.00	1,500.00
9	1,000 DOL		Erosion/Water Pollution Control	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
10	LUMP SUM		Hand Seeding	500.00	500.00	2,783.50	2,783.50	3,000.00	3,000.00	2,200.00	2,200.00
11	LUMP SUM		Permanent Signing	1,500.00	1,500.00	1,380.00	1,380.00	2,500.00	2,500.00	3,000.00	3,000.00
12	LUMP SUM		Project Temporary Traffic Control	1,000.00	1,000.00	8,541.00	8,541.00	13,000.00	13,000.00	8,000.00	8,000.00
13	350 LF		Paint Line	7.00	2,450.00	7.50	2,625.00	8.00	2,800.00	7.50	2,625.00
14	5,516 LF		Tree Root Barrier	6.00	33,096.00	6.50	35,854.00	5.60	30,889.60	5.50	30,338.00
15	44 MGAL		Water	50.00	2,200.00	31.50	1,386.00	105.00	4,620.00	1.00	44.00
16	5 EACH		Bollard Inserts	500.00	2,500.00	477.50	2,387.50	200.00	1,000.00	1,000.00	5,000.00
17	1,000 DOL		Roadside Cleanup	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
18	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	1,725.00	1,725.00	5,000.00	5,000.00	1,000.00	1,000.00
19	1,000 DOL		Minor Change	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00	1.00	1,000.00
20	LUMP SUM		SPPC Plan	250.00	250.00	765.00	765.00	2,500.00	2,500.00	500.00	500.00
21	LUMP SUM		FDC Plan	250.00	250.00	765.00	765.00	1,500.00	1,500.00	500.00	500.00
22	4,597 SY		Construction Geotextile for Soil Stabilization	2.00	9,194.00	1.35	6,205.95	1.45	6,665.65	1.50	6,895.50
					<u>293,393.40</u>		<u>236,534.33</u>		<u>250,953.25</u>		<u>262,736.50</u>

BID OPENING:  
FRIDAY, September 1, 2017

			Engineer's Estimate		(4) Puget Paving & Construction Inc 10817 26th Avenue S Lakewood, WA 98499	
ITEM NO.	QUANTITY UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM	Mobilization	38,100.00	38,100.00	27,500.00	27,500.00
2	LUMP SUM	Removal of Structures and Obstructions	1,000.00	1,000.00	5,000.00	5,000.00
3	LUMP SUM	Clearing and Grubbing	2,000.00	2,000.00	20,000.00	20,000.00
4	LUMP SUM	Trail Preparation	30,000.00	30,000.00	49,500.00	49,500.00
5	2,200 TON	Crushed Surfacing Base Course	30.00	66,000.00	22.00	48,400.00
6	650 TON	HMA CI 1/2 In PG 64-22	150.00	97,500.00	88.50	57,525.00
7	3,678 SY	Soil Residual Herbicide	0.30	1,103.40	0.50	1,839.00
8	5 DAY	ESC Lead	150.00	750.00	500.00	2,500.00
9	1,000 DOL	Erosion/Water Pollution Control EST	1.00	1,000.00	1.00	1,000.00
10	LUMP SUM	Hand Seeding	500.00	500.00	3,000.00	3,000.00
11	LUMP SUM	Permanent Signing	1,500.00	1,500.00	2,500.00	2,500.00
12	LUMP SUM	Project Temporary Traffic Control	1,000.00	1,000.00	10,500.00	10,500.00
13	350 LF	Paint Line	7.00	2,450.00	5.00	1,750.00
14	5,516 LF	Tree Root Barrier	6.00	33,096.00	7.00	38,612.00
15	44 MGAL	Water	50.00	2,200.00	1.00	44.00
16	5 EACH	Bollard Inserts	500.00	2,500.00	600.00	3,000.00
17	1,000 DOL	Roadside Cleanup EST	1.00	1,000.00	1.00	1,000.00
18	LUMP SUM	Trimming and Cleanup	1,000.00	1,000.00	4,000.00	4,000.00
19	1,000 DOL	Minor Change EST	1.00	1,000.00	1.00	1,000.00
20	LUMP SUM	SPPC Plan	250.00	250.00	1,500.00	1,500.00
21	LUMP SUM	FDC Plan	250.00	250.00	1,500.00	1,500.00
22	4,597 SY	Construction Geotextile for Soil Stabilization	2.00	9,194.00	2.50	11,492.50
				<u>293,393.40</u>		<u>293,162.50</u>