


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

2-23-18

 Brian D. Stacy, P.E.
 County Engineer

BID OPENING:
 FRIDAY, FEBRUARY 16, 2018

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Asphalt Patch Systems Inc 8812 Canyon Road East Puyallup, WA 98371		(2) Reed Trucking & Excavating Inc 2207 Inter Avenue Ste A Puyallup, WA 98372		(3) RC Walsh & Co LLC 7045 38th Lane NW Olympia, WA 98502	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	34,400.00	34,400.00	29,000.00	29,000.00	32,000.00	32,000.00	49,035.87	49,035.87
2	34 SY		Removing Asphalt Conc Pavement	45.00	1,530.00	100.00	3,400.00	100.00	3,400.00	59.19	2,012.46
3	430 CY		Roadway Excavation Incl Haul	75.00	32,250.00	25.00	10,750.00	50.00	21,500.00	25.70	11,051.00
4	331 TON		Crushed Surfacing Base Course	75.00	24,825.00	40.00	13,240.00	60.00	19,860.00	40.93	13,547.83
5	169 TON		HMA CI 1/2 IN PG 64-22	170.00	28,730.00	200.00	33,800.00	300.00	50,700.00	258.57	43,698.33
6	15 DAY		ESC Lead	100.00	1,500.00	50.00	750.00	100.00	1,500.00	499.98	7,499.70
7	28 EACH		Inlet Protection	95.00	2,660.00	30.00	840.00	100.00	2,800.00	68.74	1,924.72
8	500 DOL		Erosion/Water Pollution Control EST	1.00	500.00	1.00	500.00	1.00	500.00	1.00	500.00
9	1,987 LF		Cement Conc Traffic Curb and Gutter	40.00	79,480.00	25.00	49,675.00	31.00	61,597.00	30.94	61,477.78
10	60 LF		Cement Conc Rolled Curb	50.00	3,000.00	30.00	1,800.00	40.00	2,400.00	55.77	3,346.20
11	31 LF		Cement Conc Pedestrian Curb	50.00	1,550.00	50.00	1,550.00	35.00	1,085.00	61.84	1,917.04
12	LUMP SUM		Permanent Signing	7,325.00	7,325.00	1,500.00	1,500.00	5,000.00	5,000.00	2,409.03	2,409.03
13	LUMP SUM		Traffic Signal Modifications	12,000.00	12,000.00	34,000.00	34,000.00	25,000.00	25,000.00	24,570.00	24,570.00
14	6 EACH		Type 1 Induction Loop Vehicle Detector	1,700.00	10,200.00	1,000.00	6,000.00	1,700.00	10,200.00	1,755.00	10,530.00
15	LUMP SUM		Other Temporary Traffic Control	1,000.00	1,000.00	5,500.00	5,500.00	4,000.00	4,000.00	1,076.40	1,076.40
16	840 HR		Flaggers	60.00	50,400.00	45.00	37,800.00	56.00	47,040.00	54.99	46,191.60
17	130 HR		Other Traffic Control Labor	60.00	7,800.00	60.00	7,800.00	80.00	10,400.00	54.99	7,148.70
18	LUMP SUM		Traffic Control Supervisor	26,000.00	26,000.00	500.00	500.00	5,700.00	5,700.00	500.00	500.00
19	320 SF		Construction Signs Class A	30.00	9,600.00	5.00	1,600.00	10.00	3,200.00	31.57	10,102.40
20	LUMP SUM		Utility Coordination	1,000.00	1,000.00	1,500.00	1,500.00	5,000.00	5,000.00	2,662.92	2,662.92
21	LUMP SUM		Surveying	3,000.00	3,000.00	1,000.00	1,000.00	3,000.00	3,000.00	11,232.00	11,232.00
22	268 SY		Cement Conc Sidewalk	75.00	20,100.00	60.00	16,080.00	60.00	16,080.00	54.38	14,573.84
23	20 SY		Asphalt Conc Sidewalk	100.00	2,000.00	125.00	2,500.00	200.00	4,000.00	98.87	1,977.40
24	33 SY		Cement Conc Approach	80.00	2,640.00	80.00	2,640.00	78.00	2,574.00	110.67	3,652.11
25	10 EACH		Cement Conc Curb Ramp Type 2 PC	1,800.00	18,000.00	2,700.00	27,000.00	1,700.00	17,000.00	2,218.32	22,183.20
26	38 EACH		Cement Conc Curb Ramp Type 3 PC	1,600.00	60,800.00	2,500.00	95,000.00	1,700.00	64,600.00	2,218.32	84,296.16
27	25 EACH		Adjust Catch Basin	600.00	15,000.00	50.00	1,250.00	250.00	6,250.00	350.42	8,760.50

C Street South - ADA Improvements Wheeler St S to 112th St S/CRP 5860

ITEM NO.	QUANTITY	UNIT	ITEM	EST	Engineer's Estimate		(1) Asphalt Patch Systems Inc 8812 Canyon Road East Puyallup, WA 98371		(2) Reed Trucking & Excavating Inc 2207 Inter Avenue Ste A Puyallup, WA 98372		(3) RC Walsh & Co LLC 7045 38th Lane NW Olympia, WA 98502	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
28	500	DOL	Roadside Cleanup		1.00	500.00	1.00	500.00	1.00	500.00	1.00	500.00
29	LUMP SUM		Trimming and Cleanup		500.00	500.00	3,800.00	3,800.00	3,500.00	3,500.00	8,426.93	8,426.93
30	5,000	DOL	Minor Change	EST	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
31	LUMP SUM		SPCC Plan		500.00	500.00	250.00	250.00	500.00	500.00	585.00	585.00
32	LUMP SUM		FDC Plan		500.00	500.00	250.00	250.00	500.00	500.00	1,170.00	1,170.00
						<u>464,290.00</u>		<u>396,775.00</u>		<u>436,386.00</u>		<u>463,559.12</u>

BID OPENING:
FRIDAY, FEBRUARY 16, 2018

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(4) Harlow Construction Co Inc 3123 106th Street South Lakewood, WA 98499		(5) Sound Pacific Construction LLC 3902 157th Street Court NW Gig Harbor, WA 98332		(6) Global Contractors LLC 127 Mashell Avenue North PMB #53 Eatonville, WA 98328	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	34,400.00	34,400.00	79,000.00	79,000.00	48,000.00	48,000.00	38,400.00	38,400.00
2	34 SY		Removing Asphalt Conc Pavement	45.00	1,530.00	70.00	2,380.00	75.00	2,550.00	45.00	1,530.00
3	430 CY		Roadway Excavation Incl Haul	75.00	32,250.00	27.00	11,610.00	48.00	20,640.00	70.00	30,100.00
4	331 TON		Crushed Surfacing Base Course	75.00	24,825.00	40.00	13,240.00	48.00	15,888.00	50.00	16,550.00
5	169 TON		HMA CI 1/2 IN PG 64-22	170.00	28,730.00	200.00	33,800.00	205.00	34,645.00	200.00	33,800.00
6	15 DAY		ESC Lead	100.00	1,500.00	100.00	1,500.00	125.00	1,875.00	150.00	2,250.00
7	28 EACH		Inlet Protection	95.00	2,660.00	100.00	2,800.00	70.00	1,960.00	70.00	1,960.00
8	500 DOL		Erosion/Water Pollution Control EST	1.00	500.00	1.00	500.00	1.00	500.00	1.00	500.00
9	1,987 LF		Cement Conc Traffic Curb and Gutter	40.00	79,480.00	30.00	59,610.00	33.00	65,571.00	40.00	79,480.00
10	60 LF		Cement Conc Rolled Curb	50.00	3,000.00	34.00	2,040.00	36.00	2,160.00	40.00	2,400.00
11	31 LF		Cement Conc Pedestrian Curb	50.00	1,550.00	23.00	713.00	34.00	1,054.00	35.00	1,085.00
12	LUMP SUM		Permanent Signing	7,325.00	7,325.00	4,500.00	4,500.00	3,500.00	3,500.00	6,000.00	6,000.00
13	LUMP SUM		Traffic Signal Modifications	12,000.00	12,000.00	27,000.00	27,000.00	27,000.00	27,000.00	26,950.00	26,950.00
14	6 EACH		Type 1 Induction Loop Vehicle Detector	1,700.00	10,200.00	1,850.00	11,100.00	1,800.00	10,800.00	1,650.00	9,900.00
15	LUMP SUM		Other Temporary Traffic Control	1,000.00	1,000.00	6,000.00	6,000.00	6,000.00	6,000.00	1,000.00	1,000.00
16	840 HR		Flaggers	60.00	50,400.00	50.00	42,000.00	68.00	57,120.00	40.00	33,600.00
17	130 HR		Other Traffic Control Labor	60.00	7,800.00	50.00	6,500.00	70.00	9,100.00	50.00	6,500.00
18	LUMP SUM		Traffic Control Supervisor	26,000.00	26,000.00	3,000.00	3,000.00	20,000.00	20,000.00	20,000.00	20,000.00
19	320 SF		Construction Signs Class A	30.00	9,600.00	8.00	2,560.00	26.00	8,320.00	10.00	3,200.00
20	LUMP SUM		Utility Coordination	1,000.00	1,000.00	10,000.00	10,000.00	750.00	750.00	100.00	100.00
21	LUMP SUM		Surveying	3,000.00	3,000.00	5,000.00	5,000.00	13,000.00	13,000.00	500.00	500.00
22	268 SY		Cement Conc Sidewalk	75.00	20,100.00	60.00	16,080.00	55.00	14,740.00	54.00	14,472.00
23	20 SY		Asphalt Conc Sidewalk	100.00	2,000.00	90.00	1,800.00	65.00	1,300.00	45.00	900.00
24	33 SY		Cement Conc Approach	80.00	2,640.00	75.00	2,475.00	75.00	2,475.00	63.00	2,079.00
25	10 EACH		Cement Conc Curb Ramp Type 2 PC	1,800.00	18,000.00	2,100.00	21,000.00	1,750.00	17,500.00	2,500.00	25,000.00
26	38 EACH		Cement Conc Curb Ramp Type 3 PC	1,600.00	60,800.00	2,100.00	79,800.00	1,750.00	66,500.00	3,000.00	114,000.00
27	25 EACH		Adjust Catch Basin	600.00	15,000.00	400.00	10,000.00	600.00	15,000.00	500.00	12,500.00

ITEM NO.	QUANTITY	UNIT	ITEM	EST	Engineer's Estimate		(4) Harlow Construction Co Inc 3123 106th Street South Lakewood, WA 98499		(5) Sound Pacific Construction LLC 3902 157th Street Court NW Gig Harbor, WA 98332		(6) Global Contractors LLC 127 Mashell Avenue North PMB #53 Eatonville, WA 98328	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
28	500	DOL	Roadside Cleanup		1.00	500.00	1.00	500.00	1.00	500.00	1.00	500.00
29		LUMP SUM	Trimming and Cleanup		500.00	500.00	7,500.00	7,500.00	5,000.00	5,000.00	5,000.00	5,000.00
30	5,000	DOL	Minor Change	EST	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
31		LUMP SUM	SPCC Plan		500.00	500.00	700.00	700.00	1,000.00	1,000.00	2,000.00	2,000.00
32		LUMP SUM	FDC Plan		500.00	500.00	700.00	700.00	1,000.00	1,000.00	1,000.00	1,000.00
						<u>464,290.00</u>		<u>470,408.00</u>		<u>480,448.00</u>		<u>498,256.00</u>

BID OPENING:
FRIDAY, FEBRUARY 16, 2018

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(7) Northwest Cascade Inc 10412 John Bananola Way East Puyallup, WA 98373		(8) NOVA Contracting Inc 10615 Delphi Road SW Olympia, WA 98512	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	34,400.00	34,400.00	55,000.00	55,000.00	60,000.00	60,000.00
2	34 SY		Removing Asphalt Conc Pavement	45.00	1,530.00	27.50	935.00	50.00	1,700.00
3	430 CY		Roadway Excavation Incl Haul	75.00	32,250.00	81.00	34,830.00	20.00	8,600.00
4	331 TON		Crushed Surfacing Base Course	75.00	24,825.00	66.00	21,846.00	60.00	19,860.00
5	169 TON		HMA CI 1/2 IN PG 64-22	170.00	28,730.00	264.00	44,616.00	160.00	27,040.00
6	15 DAY		ESC Lead	100.00	1,500.00	85.00	1,275.00	50.00	750.00
7	28 EACH		Inlet Protection	95.00	2,660.00	61.00	1,708.00	60.00	1,680.00
8	500 DOL		Erosion/Water Pollution Control EST	1.00	500.00	1.00	500.00	1.00	500.00
9	1,987 LF		Cement Conc Traffic Curb and Gutter	40.00	79,480.00	38.00	75,506.00	40.00	79,480.00
10	60 LF		Cement Conc Rolled Curb	50.00	3,000.00	41.00	2,460.00	60.00	3,600.00
11	31 LF		Cement Conc Pedestrian Curb	50.00	1,550.00	34.00	1,054.00	60.00	1,860.00
12	LUMP SUM		Permanent Signing	7,325.00	7,325.00	4,500.00	4,500.00	2,400.00	2,400.00
13	LUMP SUM		Traffic Signal Modifications	12,000.00	12,000.00	34,380.00	34,380.00	51,010.00	51,010.00
14	6 EACH		Type 1 Induction Loop Vehicle Detector	1,700.00	10,200.00	1,600.00	9,600.00	2,000.00	12,000.00
15	LUMP SUM		Other Temporary Traffic Control	1,000.00	1,000.00	27,890.00	27,890.00	3,200.00	3,200.00
16	840 HR		Flaggers	60.00	50,400.00	49.00	41,160.00	50.00	42,000.00
17	130 HR		Other Traffic Control Labor	60.00	7,800.00	63.00	8,190.00	50.00	6,500.00
18	LUMP SUM		Traffic Control Supervisor	26,000.00	26,000.00	7,500.00	7,500.00	6,000.00	6,000.00
19	320 SF		Construction Signs Class A	30.00	9,600.00	15.00	4,800.00	20.00	6,400.00
20	LUMP SUM		Utility Coordination	1,000.00	1,000.00	1,250.00	1,250.00	1,000.00	1,000.00
21	LUMP SUM		Surveying	3,000.00	3,000.00	2,500.00	2,500.00	12,000.00	12,000.00
22	268 SY		Cement Conc Sidewalk	75.00	20,100.00	66.50	17,822.00	90.00	24,120.00
23	20 SY		Asphalt Conc Sidewalk	100.00	2,000.00	105.00	2,100.00	100.00	2,000.00
24	33 SY		Cement Conc Approach	80.00	2,640.00	118.00	3,894.00	90.00	2,970.00
25	10 EACH		Cement Conc Curb Ramp Type 2 PC	1,800.00	18,000.00	2,450.00	24,500.00	4,000.00	40,000.00
26	38 EACH		Cement Conc Curb Ramp Type 3 PC	1,600.00	60,800.00	2,450.00	93,100.00	3,000.00	114,000.00
27	25 EACH		Adjust Catch Basin	600.00	15,000.00	800.00	20,000.00	600.00	15,000.00

				Engineer's Estimate		(7) Northwest Cascade Inc 10412 John Bananola Way East Puyallup, WA 98373		(8) NOVA Contracting Inc 10615 Delphi Road SW Olympia, WA 98512	
ITEM NO.	QUANTITY	UNIT	ITEM	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
28	500	DOL	Roadside Cleanup	1.00	500.00	1.00	500.00	1.00	500.00
29		LUMP SUM	Trimming and Cleanup	500.00	500.00	5,500.00	5,500.00	2,630.00	2,630.00
30	5,000	DOL	Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
31		LUMP SUM	SPCC Plan	500.00	500.00	250.00	250.00	600.00	600.00
32		LUMP SUM	FDC Plan	500.00	500.00	250.00	250.00	600.00	600.00
					<u>464,290.00</u>		<u>554,416.00</u>		<u>555,000.00</u>